JMS Specialist Joinery Ltd

Unit B Bourne End

Kineton Road

Southam

CV47 0NA







6th January 2014


For the attention of Mr J Gould

Dear Sirs,

Re: Re: Chelsea Manor Street, London SW3
We enclose herewith our Order No. 28719 for the supply only of joinery at the above.
All timber based products for this project are to be accredited as either FSC/PEFC 100% or FSC/PEFC 70% mix and are to have full chain of custody.
All works to the penthouse are now omitted, nothing is to be manufactured for this apartment.

Please note the following with regard to the basebuild pricing schedule:-

1. Your quote & our analysis allow for 11 No wardrobes, there are 13 No, you will need to agree the additional cost with our Ian Andrew.
2. We have included rates for airing cupboard shelves and curtain battens but not extended the quants to a total. If we decide that you are to provide these we will issue an addendum order and the rates will be applied to the quantity ordered

3. Stair strings. If we decide that you are to provide these we will issue an addendum order and you will need to agree the value with our Ian Andrew.
We trust this is self-explanatory but please check the entire contents of this order and report any queries within 7 days of receipt.
Yours faithfully,

S C Thorpe

cc  RCH; MOB; DS; IA; DS & PB
JMS Specialist Joinery Ltd

Unit B Bourne End

Kineton Road

Southam

CV47 0NA








Order No. 28719                                                                                    16th December 2013
Re: Re: Chelsea Manor Street, London SW3
To supply only joinery at the above, all as detailed below (copies of which are attached):-

1) Our enquiry for General Joinery (GJ) dated 19.12.12 and enclosures listed therein

2) Your quotation No 6283 dated 04.01.13 and the appended priced GJ BoQ, hand amended so as to exclude items that are omitted or have been repriced subsequently.
3) A Barlow’s e mail dated 25.03.13. G J Revised and extra over rates for furniture items
4) Your quotation No 6286 dated 19.04.13 GJ “Extra prices”

5) Your quotation No 6283.1 dated 01.05.13 for GJ skirtings
6) Your quotation No 6283b dated 26.04.13 for GJ type C Risers & Picture frames

7) Your quotation No 6286.5 dated 08.05.13. Extra overs for item 3) above
8) Your quotation No 6286.7 dated 21.05.13. GJ “Extra over for veneered tops”

9) Your quotation No 6283.9 dated 15.07.13 for GJ & BB door frames
10) Your quotation No 6283.19 dated 16.10.13 for window linings
11) Our enquiry for Basebuild (BB) and Affordable Apartments (AA) dated 07.01.13 and enclosures listed therein
12) Our Tender Addendum dated 10.01.13 for AA and enclosures listed therein
13) Your quotation No 6286 dated 17.01.13 for BB & AA excluding door frames
14) Your quotation No 6286/3 dated 23.04.13 for AA door frames

15) The Order Value Analysis

Total Order Value £337,317.82.
Please note the following:-

a)  
All works to the penthouse are now omitted, nothing is now to be manufactured for this apartment.
b)
Your price is fixed for the duration of the works

c)
All timber based products for this project are to be accredited as either FSC/PEFC 100% or FSC/PEFC 70% mix and are to have full chain of custody.
d)
Terms: Nett, Monthly
e)
Programme: With the exception of the Fitness Centre the majority of joinery is now either on site or in store. Our Project Manager will agree delivery dates with yourselves for all outstanding items.
g)
Requests for information must be in writing and should be addressed to our Project Manager

h)
Should any terms and conditions within your quotation contradict the terms of this order, this order will take precedence

i)
Where applicable all materials are to be in accordance with approved samples.
j)
You are to provide the following:-

(i) O & M Manual data (by return)
(ii)
Chain of custody documentation (immediately following deliveries)
(iii)
All relevant fire and acoustic certificates.

Please note that your final payment may not be released until we are in receipt of these

k)
The Project address is:-

Raphael Contracting Ltd

      c/o  Sir Robert McAlpine

             Chelsea Manor Street

             (Site Entrance Opposite Oakley Gardens)

              London SW3 5QP

 
Project Manager
Mr Dave Sanders 

            Mobile No.

07967 331912


Site Manager

Mr Kes Kulsinskas


Mobile No.

07888 890275

