JMS Specialist Joinery Ltd

Unit B Bourne End

Kineton Road

Southam

CV47 0NA







9th June 2015
For the attention of Mr J Gould

Dear Sirs,

Re: New London Embassy, London SW8
We enclose herewith our Order No 30324 for the supply only of joinery at the above.
All timber based products for this project are to be accredited as either FSC 100% or FSC 70% mix and are to have full chain of custody.
Where discrepancies exist between the item descriptions within the order value analysis and the drawings & specifications the latter take precedence.
We trust this is self-explanatory but, should you have any queries, please contact the undersigned.

Yours faithfully,

S C Thorpe

cc R C Hayhoe

     M O’Brien

     D Sanders
     J Hayhoe
     D Singh

     P Bennett

     G Buck
JMS Specialist Joinery Ltd

Unit B Bourne End

Kineton Road

Southam

CV47 0NA







9th June 2015






Order No. 30324
Re: New London Embassy, London SW8
To supply joinery at the above, all as the documentation detailed below:-

1) Drawings as per the files “0 COMBINED VOL’s III and IV Redacted” that are located on the server.
2) Specification “01 131220_Revised_IFC_Spec_Volume_I_Redacted” that is located on the server.
3) Specification “02 131220_Revised_IFC_Spec_Volume_II_Redacted” that is located on the server.

4) Specification “03 140509_Revised_IFC_Spec_Volume_III_Redacted” that is located on the server.

5) ST e mail dated 19.02.15, and the enclosures listed therein, setting out scope (copy attached)
6) Your quotation dated 10.03.15 (copy attached) 
7) The attached order value analysis that sets out the final scope. Please note that where discrepancies exist between the item descriptions within this analysis and the drawings & specifications the latter take precedence.
Total Order Value £2,082,444.89 (nett plus VAT).
Please note the following:-

a)
Your price is fixed for the duration of the works

b)
All timber based products for this project are to be accredited as either FSC 100% or FSC 70% mix and are to have full chain of custody.
c)
Terms: Nett, Monthly
d)
Deliveries: You are to agree a drawing and delivery schedule with our Contracts Manager, Dave Sanders and ensure that all deliveries are make in accordance with this projects security regime.
e)
Requests for information must be in writing and should be addressed to our Project Manager. JMS representatives are to attend all design, progress and co-ordination meetings. 
f)
Should any terms and conditions within your quotation contradict the terms of this order, this order will take precedence

g)
Samples are to be provided in strict accordance with the specifications. Once the samples are approved all materials are to match. We confirm that your laminate panels are priced as having pvc lippings or similar and that your samples are to be produced on this basis. If these samples are rejected and lippings to match the face of the panels are required instead the extra over cost of this requirement, and the split of this between the two companies, is to be agreed
h)
Submittals are to be provided in strict accordance with the specifications. Raphael Contracting Ltd will provide a schedule summarising these and assist in their preparation but ultimate responsibility lies with JMS Specialist Joinery Ltd.

i)
JMS Specialist Joinery Ltd are to ensure that they and their subcontractors and suppliers obtain all of the security clearances that are necessary for this project. 
h)
Our Project Manager will forward, under cover of an Addendum Order, a full set of construction information. Joinery is to be manufactured to these details in preference to anything referred to elsewhere within this order

h)
You are to provide the following:-

(i) O & M Manual data (by return)
(ii)
Chain of custody documentation (immediately following deliveries)
(iii)
Any relevant fire and/or acoustic certificates.

Please note that your final payment may not be released until we are in receipt of these

j)
The Project address is:-

Raphael Contracting Ltd

              c/o   Sir Robert McAlpine
New London Embassy
33 Nine Elms Lane

London SW8 5DP

 
Contracts Manager
Mr Dave Sanders 

            Mobile No.

07967 331912


Projects Manager
Mr Gary Buck

Mobile No.

07968 010386
