



RAPHAEL

CONTRACTING LTD

CARPENTRY | JOINERY | FIT OUTS



JMS Specialist Joinery Ltd
Unit B Bourne End
Kineton Road
Southam
CV47 0NA

30th October 2023

For the attention of Mr J Gould

Dear Sirs,

Re: The National Gallery, London

We enclose herewith our Order No 33417 for the supply of joinery at the above.

All timber based products for this project are to be accredited as either FSC 100% or FSC 70% mix and are to have full chain of custody.

We trust this is self-explanatory but, should you have any queries, please contact the undersigned.

Yours faithfully,

Jason Wray

cc R C Hayhoe
M O'Brien
S Thorpe
P Haugh
D Singh
P Bennett
J Hayhoe



Raphael Contracting Ltd.
Raphael House, 123 Roebuck Road,
Chessington, Surrey KT9 1EU
Tel: 020 8391 9100 Fax: 020 8391 2220
admin@raphaeltd.co.uk www.raphaelcontracting.com
Chain of Custody Registration Numbers:
FSC: TT-COC-004654 • PEFC: BMT-PEFC-1262
Forest Products: BMT-COC-0147





RAPHAEL
CONTRACTING LTD
CARPENTRY | JOINERY | FIT OUTS



JMS Specialist Joinery Ltd
Unit B Bourne End
Kineton Road
Southam
CV47 0NA

30th October 2023

Order No. 33417

Re: The National Gallery, London

To supply joinery at the above, all as the documentation detailed below and the enclosures listed therein (copies of which are attached):-

- 1) Our emailed invitation to tender for Door Frames & Joinery Doors dated 24.05.23 (and the enclosures listed therein).
- 2) Our emailed Addendum 01 invitation to tender for Skirting & Joinery Items dated 24.05.23 (and the enclosures listed therein).
- 3) Our emailed Addendum 02 invitation to tender for Door Repairs dated 16.06.23 (and the enclosures listed therein).
- 4) Our emailed Addendum 03 invitation to tender for Wall Panelling dated 19.06.23 (and the enclosures listed therein).
- 5) Our emailed Addendum invitation to tender for Door Frames & Joinery Doors dated 09.08.23 (and the enclosures listed therein).
- 6) Our emailed Addendum invitation to tender for Timber Steps & Cill dated 14.08.23 (and the enclosures listed therein).
- 7) Our emailed Addendum invitation to tender for LED's dated 15.08.23.
- 8) Your quotation ref 7138.2/AB dated 19.06.23 – Skirtings
- 9) Your quotation ref 7138.3/AB dated 19.06.23 – Door Repairs.
- 10) Your quotation dated 01.08.23 – Joinery Package.
- 11) Your quotation ref 7138.6/AB dated 11.08.23 – SW New Frames Rev A.
- 12) Your quotation ref 7138.7/AB dated 14.08.23 – Timber Steps & Cill.
- 13) Your quotation dated 15.08.23 – LED's.
- 14) Your design statement signed & returned 11.10.23

Total Order Value, all as the attached pricing schedule £615,393.71 (nett plus VAT)

We will issue an Addendum Order for the Fixed Price Adjustment once the sum is agreed.

Please note the following:-

- a) Your price is fixed for the duration of the works.

- b) All timber based products for this project are to be accredited as either FSC 100% or FSC 70% mix and are to have full chain of custody.
- c) Terms: Nett, Monthly
- d) Deliveries: Our contracts manager will agree a detailed delivery schedule with yourselves.
- e) Drawings: Our contracts manager will agree a detailed drawing schedule with yourselves, drawings are to be produced in line with this schedule not the contents of the pricing schedule.
- e) Requests for information must be in writing and should be addressed to our Project Manager.
- f) Should any terms and conditions within your quotation contradict the terms of this order, this order will take precedence.
- g) All samples requested by ourselves are to be provided, where applicable all materials are to be in accordance with approved samples.
- h) Our Project Manager will issue, under cover of Addendum Orders a full set of construction information. Joinery is to be manufactured to these details in preference to anything referred to elsewhere within this order
- i) You are to provide the following:-
 - (i) O & M Manual data (by return)
 - (ii) Chain of custody documentation (immediately following deliveries)
 - (iii) Fire and acoustic certificates (where applicable)

Please note that your final payment may not be released until we are in receipt of these

- j) The Project address is:-

Raphael Contracting Ltd
c/o Sir Robert McAlpine
The National Gallery
London WC2 5DN

Contracts Manager

Mr Paul Haugh 07970 045912



Raphael Contracting Ltd.
Raphael House, 123 Roebuck Road,
Chessington, Surrey KT9 1EU
Tel: 020 8391 9100 Fax: 020 8391 2220
admin@raphaelltd.co.uk www.raphaelcontracting.com
Chain of Custody Registration Numbers:
FSC: TT-COC-004654 • PEFC: BMT-PEFC-1262
Forest Products: BMT-COC-0147





RAPHAEL

CONTRACTING LTD

CARPENTRY | JOINERY | FIT OUTS



JMS Specialist Joinery Ltd
Unit B Bourne End
Kinton Road
Southam
CV47 0NA

24th May 2023

Dear Sirs,

Re: National Gallery, London

With reference to this enquiry for the above mentioned project, please list below any divergencies and sign & return this letter to confirm the statement below

We confirm that with the exception of the divergences listed below, we are fully compliant with the drawings and specification included within this enquiry		
1	Carousel system not priced	
2	Many doors price without drawings so might need re pricing	
3	Import tax not included on Lava stone as not known	
4	Stone to Espresso counter etc now Purbeck blue not as spec.	
5	Skirting quantity not known	
6		
Signed and Dated: <i>Andy Barlow</i> 11/10/2023		



CERTIFICATE NUMBER 8349
ISO 9001, ISO 14001, OHSAS 18001



Raphael Contracting Ltd.
Raphael House, 123 Roebuck Road
Chessington, Surrey KT9 1EU
Tel: 020 8391 9100 Fax: 020 8391 2220
admin@raphaelltd.co.uk www.raphaelcontracting.com
Chain of Custody Registration Numbers:
FSC: TT-COC-004654 • PEFC: BMT-PEFC-1262
Forest Products: BMT-COC-0147



The mark of
responsible forestry



Promoting Sustainable
Forest Management
www.pefc.co.uk



Simon Thorpe

From: Andy Barlow
Sent: 15 August 2023 13:06
To: Simon Thorpe; Jason Wray; John Gould
Cc: James Hayhoe; Martin O'Brien
Subject: RE: National Gallery - Door Frames & Joinery Doors - Tender Addendum 14/08/23 - LED's
Attachments: PRICING 7138.xlsx

Please find quote attached with BUDGET costs for lighting added as requested.

Priced using Hafele LED Loox5 light strip in Midlighting LEX/R/SLIM recessed profile.

Price includes driver, leads & connections as required.

Price is only budget as we have not got the lighting spec and we are not electrical experts.

Regards



Andy Barlow

JMS Specialist Joinery Ltd

Tel 01926 813813 | DD 01926 356903 | Mob 07939 516711

Unit B, Bourne End, Kineton Rd, Southam, Warks CV47 0NA

www.jmsspecialistjoinery.com



From: Simon Thorpe <Simon@raphaelltd.co.uk>

Sent: Tuesday, August 15, 2023 7:36 AM

To: Andy Barlow <AndyB@jmsjoineryltd.co.uk>; Jason Wray <Jason@raphaelltd.co.uk>; John Gould <John@jmsjoineryltd.co.uk>



14/08/2023

EMAILED

Our Ref: 7138.7/AB

Raphael Contracting Ltd
Raphael House
123 Roebuck Road
Chessington
Surrey
KT9 1EU

FAO: Mr Jason Wray / Simon Thorpe

RE: SITE-The National Gallery-Steps & Cill

Dear Sir,

We would like to thank you for allowing us the opportunity to submit a quotation on the aforementioned contract. Our costs are as follows.

1. Steps £761.90
2. Cill £126.14

Please note the following:

1. Price is for supply only to our interpretation of info supplied.
2. Item 1 priced as SWD stud with HWD treads & risers to drawing 42015-P13.
3. Item 2 priced as HWD 1200mm x 415mm x 25mm.
4. Both items supplied primed.
5. All supplied FSC certificated.
6. Should the programme dictate the need to sublet the production of drawings, we reserve the right to seek reimbursement of all or part of the costs.
7. We will fully co-operate with yourselves and the design team in developing the tender information provided, however any variations to our works resulting from this process are to be valued as variations.

JMS Specialist Joinery Ltd.
Unit B, Bourne End, Kineton Road, Southam, Warks CV47 0NA
Tel: 01926 813 813 Fax: 01926 812 777
admin@jmsjoineryltd.co.uk www.jmsspecialistjoinery.com





SPECIALIST JOINERY LIMITED

Bespoke Specialists in all Hardwood & Softwood Joinery



8. **This quotation is open for acceptance for a period of three months. As yet we have not made any allowance to fix our price in accordance with the dates within your enquiry, we will be able to do this once, hopefully, we have had, as part of the post bid process, a more detailed discussion with yourselves about programme and the likely appointment date.**
9. Including delivery to site in full loads or when in area.
10. VAT must be added.

We hope our prices are of interest as we await your further instructions.

Yours faithfully

John Gould
WORKS MANAGER

Cc: M O'Brien – Director

Encl: Terms

JMS Specialist Joinery Ltd.
Unit B, Bourne End, Kineton Road, Southam, Warks CV47 0NA
Tel: 01926 813 813 Fax: 01926 812 777
admin@jmsjoineryltd.co.uk www.jmsspecialistjoinery.com





11/08/2023

EMAILED

Our Ref: 7138.6/AB

Raphael Contracting Ltd
Raphael House
123 Roebuck Road
Chessington
Surrey
KT9 1EU

FAO: Mr Jason Wray / Simon Thorpe

RE: SITE-The National Gallery-SW New frames Rev-A

Dear Sir,

We would like to thank you for allowing us the opportunity to submit a quotation on the aforementioned contract. Our costs are as attached priced schedule.

Please note the following:

1. Price is for supply only to our interpretation of info supplied on schedule SWZZ-SH-A-52000-P60. Many doors priced without the aid of drawings so will need to be checked/re priced when drawings available.
2. Frames all priced to sizes and fire/acoustic ratings as noted on schedule.
3. Frames priced as A.W.Oak finished as noted on schedule or Sapele with a primer finish for decoration by others.
4. Intumescent & acoustic seals supplied loose for fixing by others.
5. All doors & ironmongery to be supply & fit by others.
6. All timber items will be certificated FSC.
7. Fire certification to be by door supplier.
8. Should the programme dictate the need to sublet the production of drawings, we reserve the right to seek reimbursement of all or part of the costs.
9. We will fully co-operate with yourselves and the design team in developing the tender information provided, however any variations to our works resulting from this process are to be valued as variations.

JMS Specialist Joinery Ltd.
Unit B, Bourne End, Kineton Road, Southam, Warks. CV47 0NA
Tel: 01926 813 813 Fax: 01926 812 777
admin@jmsjoineryltd.co.uk www.jmsspecialistjoinery.com





SPECIALIST JOINERY LIMITED

Bespoke Specialists in all Hardwood & Softwood Joinery



10. **This quotation is open for acceptance for a period of three months. As yet we have not made any allowance to fix our price in accordance with the dates within your enquiry, we will be able to do this once, hopefully, we have had, as part of the post bid process, a more detailed discussion with yourselves about programme and the likely appointment date.**
11. Including delivery to site in full loads or when in area.
12. VAT must be added.

We hope our prices are of interest as we await your further instructions.

Yours faithfully

John Gould
WORKS MANAGER

Cc: M O'Brien – Director

Encl: Priced Schedule & terms

JMS Specialist Joinery Ltd.
Unit B, Bourne End, Kineton Road, Southam, Warks CV47 0NA
Tel: 01926 813 813 Fax: 01926 812 777
admin@jmsjoineryltd.co.uk www.jmsspecialistjoinery.com



Simon Thorpe

From: Andy Barlow
Sent: 01 August 2023 10:48
To: Simon Thorpe
Cc: Jason Wray; James Hayhoe; John Gould; Richard Hayhoe; Martin O'Brien
Subject: RE: NG200 - Joinery - Post Tender Meeting Queries
Attachments: PRICING 7138.xlsx

Please find revised quote attached as requested.

We have included 5K for additional metalwork not on drawings.

All new prices are highlighted red/yellow.

See notes below in Red

Regards



Andy Barlow

JMS Specialist Joinery Ltd

Tel 01926 813813 | DD 01926 356903 | Mob 07939 516711

Unit B, Bourne End, Kineton Rd, Southam, Warks CV47 0NA

www.jmsspecialistjoinery.com



From: Simon Thorpe <Simon@raphaelltd.co.uk>
Sent: Monday, July 31, 2023 9:04 AM
To: Andy Barlow <AndyB@jmsjoineryltd.co.uk>
Cc: Jason Wray <Jason@raphaelltd.co.uk>; James Hayhoe <James@raphaelltd.co.uk>; John Gould <John@jmsjoineryltd.co.uk>; Richard Hayhoe <Richard@raphaelltd.co.uk>; Martin O'Brien <Martin@raphaelltd.co.uk>
Subject: FW: NG200 - Joinery - Post Tender Meeting Queries

Andy

As discussed:-



19/06/2023

EMAILED

Our Ref: 7138.3/AB

Raphael Contracting Ltd
Raphael House
123 Roebuck Road
Chessington
Surrey
KT9 1EU

FAO: Mr Jason Wray / Simon Thorpe

RE: SITE-The National Gallery-Door repairs

Dear Sir,

We would like to thank you for allowing us the opportunity to submit a quotation on the aforementioned contract. Our costs are £828.00 per door.

Please note the following:

1. Price is BUDGET only to our interpretation of info supplied.
2. We have allowed to collect doors from site/storage and take to our factory for refurbish as follows. 3 Nr hinges, 1 Nr door closer, 1 Nr lock case & Pr handles and then re finish the door to a standard off the gun finish.
3. All new ironmongery to be supplied and fitted by others.
4. If any glass is to be replaced this would need to be prices as required.
5. This has been priced without seeing the doors to know what ie required.
6. Collection to be done for 10-12 doors at a time.
7. Should the programme dictate the need to sublet the production of drawings, we reserve the right to seek reimbursement of all or part of the costs.
8. We will fully co-operate with yourselves and the design team in developing the tender information provided, however any variations to our works resulting from this process are to be valued as variations.
9. **This quotation is open for acceptance for a period of three months. As yet we have not made any allowance to fix our price in accordance with the dates within your enquiry, we will be able to do this once, hopefully, we have had, as part of the post bid process, a more detailed discussion with yourselves about programme and the likely appointment date.**
10. Including delivery to site in full loads or when in area.
11. VAT must be added.

JMS Specialist Joinery Ltd.
Unit B, Bourne End, Kineton Road, Southam, Warks. CV47 0NA
Tel: 01926 813 813 Fax: 01926 812 777
admin@jmsjoineryltd.co.uk www.jmsspecialistjoinery.com





SPECIALIST JOINERY LIMITED

Bespoke Specialists in all Hardwood & Softwood Joinery



We hope our prices are of interest as we await your further instructions.

Yours faithfully

John Gould
WORKS MANAGER

Cc: M O'Brien – Director

Encl: Terms

JMS Specialist Joinery Ltd.
Unit B, Bourne End, Kineton Road, Southam, Warks CV47 0NA
Tel: 01926 813 813 Fax: 01926 812 777
admin@jmsjoineryltd.co.uk www.jmsspecialistjoinery.com





SPECIALIST JOINERY LIMITED

Bespoke Specialists in all Hardwood & Softwood Joinery



19/06/2023

EMAILED

Our Ref: 7138.2/AB

Raphael Contracting Ltd
Raphael House
123 Roebuck Road
Chessington
Surrey
KT9 1EU

FAO: Mr Jason Wray / Simon Thorpe

RE: SITE-The National Gallery-Skirtings

Dear Sir,

We would like to thank you for allowing us the opportunity to submit a quotation on the aforementioned contract. Our costs are as follows.

1. 100 Lm Swd Skirting 400mm x 32mm ish £3828.00.
2. 100 Lm Oak Skirting Ex 150mm x 32mm £3998.00.
3. 100 Lm Oak Skirting Ex 150mm x 25mm £3410.00.

Please note the following:

1. Price is BUDGET only for supply only to our interpretation of info supplied.
2. Item 1 priced as a 3 part skirting in SWD and will be supplied primed.
3. Item 2 priced to detail 8 on drawing 55006 and will be supplied finished.
4. Item 3 priced to detail 9 on drawing 55006 and will be supplied finished.
5. We have only priced to sizes as noted above so if different they will be re priced.
6. All skirting to be supplied in random lengths.
7. All skirting will be supplied FSC certificated.
8. Should the programme dictate the need to sublet the production of drawings, we reserve the right to seek reimbursement of all or part of the costs.
9. We will fully co-operate with yourselves and the design team in developing the tender information provided, however any variations to our works resulting from this process are to be valued as variations.

JMS Specialist Joinery Ltd,
Unit B, Bourne End, Kineton Road, Southam, Warks CV47 0NA
Tel: 01926 813 813 Fax: 01926 812 777
admin@jmsjoineryltd.co.uk www.jmsspecialistjoinery.com





SPECIALIST JOINERY LIMITED

Bespoke Specialists in all Hardwood & Softwood Joinery



10. **This quotation is open for acceptance for a period of three months. As yet we have not made any allowance to fix our price in accordance with the dates within your enquiry, we will be able to do this once, hopefully, we have had, as part of the post bid process, a more detailed discussion with yourselves about programme and the likely appointment date.**
11. Including delivery to site in full loads or when in area.
12. VAT must be added.

We hope our prices are of interest as we await your further instructions.

Yours faithfully

John Gould
WORKS MANAGER

Cc: M O'Brien – Director

Encl: Terms

JMS Specialist Joinery Ltd.
Unit B, Bourne End, Kineton Road, Southam, Warks CV47 0NA
Tel: 01926 813 813 Fax: 01926 812 777
admin@jmsjoineryltd.co.uk www.jmsspecialistjoinery.com



Simon Thorpe

From: Simon Thorpe
Sent: 15 August 2023 07:36
To: Andy Barlow; Jason Wray; John Gould
Cc: James Hayhoe; Martin O'Brien
Subject: RE: National Gallery - Door Frames & Joinery Doors - Tender Addendum 14/08/23 - LED's

Andy

Please update your quote to include LED's to composite joinery fitments, use the same products as for CHR and state what you've allowed for

Really need this today please

Thanks

From: Simon Thorpe
Sent: Monday, August 14, 2023 9:18 AM
To: Andy Barlow <AndyB@jmsjoineryltd.co.uk>; Jason Wray <Jason@raphaelltd.co.uk>; John Gould <John@jmsjoineryltd.co.uk>
Cc: James Hayhoe <James@raphaelltd.co.uk>; Martin O'Brien <Martin@raphaelltd.co.uk>
Subject: RE: National Gallery - Door Frames & Joinery Doors - Tender Addendum 14/08/23 - Tember steps

Andy

Please update your quote to include the steps and window board shown on the attached, a response today would be good please

Thanks

From: Simon Thorpe
Sent: Wednesday, August 9, 2023 1:36 PM
To: Andy Barlow <AndyB@jmsjoineryltd.co.uk>; Jason Wray <Jason@raphaelltd.co.uk>; John Gould <John@jmsjoineryltd.co.uk>
Cc: James Hayhoe <James@raphaelltd.co.uk>
Subject: RE: National Gallery - Door Frames & Joinery Doors - Tender Addendum 09/08/23

Andy

Please update your quote in accordance with the attached revised door schedule, very urgent, could do with this by the end of this week if possible please

Many thanks



Simon Thorpe
Raphael Contracting Ltd
Tel 020 8391 9100 | Fax 020 8391 2220
Raphael House, 123 Roebuck Road, Chessington KT9 1EU
www.raphaelcontracting.com



Simon Thorpe

From: Jason Wray
Sent: 19 June 2023 13:03
To: Andy Barlow
Cc: James Hayhoe; Simon Thorpe
Subject: NATIONAL GALLERY - Addendum 03 - Wall Panelling
Attachments: NG200-PUR-Ss_25_25_75-ZZ-SP-A-00K13_Rigid sheet fine linings and panelling Specification_S4 - For Stage approval_P22.pdf; NG200-PUR-Ss_25-SW0-DG-A-55002_Sainsbury Wing Ground Floor Wall & Skirting Finishes Plan_S4 - For Stage approval_P34.pdf; NG200-PUR-Ss_25-SW1-DG-A-55003_Sainsbury Wing First Floor Wall & Skirting Finishes Plan_S4 - For Stage approval_P34.pdf; NG200-PUR-ZZ-SW0-DG-A-70043_Proposed Room Layout - G829 - SW Foyer Proposed Internal Elevations Sheet 1 of 2_S4 - For Stage approval_P22.pdf; NG200-PUR-ZZ-SW0-DG-A-70045_Proposed Room Layout - G847 - SW Ground Floor Espresso Bar Proposed Internal Elevations_S4 - For Stage approval_P22.pdf; NG200-PUR-ZZ-SW1-DG-A-70060_Proposed Room Layout - F837 - SW First Floor Event Space Proposed Internal Elevations_S4 - For Stage approval_P22.pdf; NG200-PUR-ZZ-SW1-DG-A-70062_Proposed Room Layout - F815 - SW First Floor Cafe_Bar Proposed Internal Elevations_S4 - For Stage approval_P22.pdf; NG200-PUR-ZZ-SW1-DG-A-70063_Proposed Room Layout - F809 - SW First Floor Bookstore Proposed Internal Elevations_S4 - For Stage approval_P22.pdf; NG200-PUR-ZZ-SW1-DG-A-70064_Proposed Room Layout - F801 - SW First Floor Lift Lobby Proposed Internal Elevations_S4 - For Stage approval_P22.pdf; NG200-PUR-ZZ-SW1-DG-A-70068_Proposed Room Layout - F843 - SW First Floor Kitchen Proposed Internal Elevations Sheet 1 of 2_S4 - Fo.pdf

Andy

Please quote for the supply of Wall Panelling as per the attached documents for the above project.

Regards



Jason Wray

Raphael Contracting Ltd
Tel 020 8391 9100 | Fax 020 8391 2220
Raphael House, 123 Roebuck Road, Chessington KT9 1EU
www.raphaelcontracting.com



Certificate No. 8349

ISO 9001, ISO 14001, OHSAS 18001

Simon Thorpe

From: Simon Thorpe
Sent: 16 June 2023 10:58
To: Jason Wray; John Gould; Andy Barlow
Cc: James Hayhoe
Subject: RE: National Gallery - Addendum 02 - Existing doors
Attachments: NG200-PUR-SS_25_30_20_25-ZZ-SH-A-52009_Existing Door Repairs and Upgrade Schedule_S4 - For Stage approval_P16.pdf; NG Existing doors.xlsx

Good morning

Following on from my e-mail below with regards to The National Gallery, Can you also please **by noon on Monday** supply a quote for works to existing doors items as per the attached information.

- Allow a PC Sum for repairs
- Ironmongery by RCL
- There is a separate specification clause for existing doors

Regards



Simon Thorpe
Raphael Contracting Ltd
Tel 020 8391 9100 | Fax 020 8391 2220
Raphael House, 123 Roebuck Road, Chessington KT9 1EU
www.raphaelcontracting.com



Certificate No. 8349

ISO 9001, ISO 14001, OHSAS 18001

From: Jason Wray
Sent: Wednesday, May 24, 2023 1:49 PM
To: John Gould <John@jmsjoineryltd.co.uk>; Andy Barlow <AndyB@jmsjoineryltd.co.uk>
Cc: Simon Thorpe <Simon@raphaelltd.co.uk>; James Hayhoe <James@raphaelltd.co.uk>
Subject: National Gallery - Addendum 01 - Skirting & Joinery Items

Good afternoon

Following on from my e-mail below with regards to The National Gallery, Can you also please supply a quote for the skirting and joinery items as per the attached information.

Simon Thorpe

From: Jason Wray
Sent: 24 May 2023 13:49
To: John Gould; Andy Barlow
Cc: Simon Thorpe; James Hayhoe
Subject: National Gallery - Addendum 01 - Skirting & Joinery Items
Attachments: NG200-PUR-Ss_15_30_90-ZZ-SP-A-00C51_Repairing_renovating_conserving timber_S4 - For Stage approval_P35.pdf; NG200-PUR-Ss_25_25_75-ZZ-SP-A-00K13_Rigid sheet fine linings and panelling Specification_S4 - For Stage approval_P22.pdf; NG200-PUR-Ss_25-SW0-DG-A-55002_Sainsbury Wing Ground Floor Wall & Skirting Finishes Plan_S4 - For Stage approval_P34.pdf; NG200-PUR-Ss_25-SW1-DG-A-55003_Sainsbury Wing First Floor Wall & Skirting Finishes Plan_S4 - For Stage approval_P34.pdf; NG200-PUR-Ss_25-SW1-DG-A-55005_Wilkins Building Ground Floor Wall & Skirting Finishes Plan_S4 - For Stage approval_P34.pdf; NG200-PUR-Ss_25-SWB1-DG-A-55001_Sainsbury Wing Basement Floor Wall & Skirting Finishes Plan_S4 - For Stage approval_P34.pdf; NG200-PUR-Ss_25-SWB2-DG-A-55000_Sainsbury Wing Sub-Basement Floor Wall & Skirting_Finishes Plan_S4 - For Stage approval_P34.pdf; NG200-PUR-SS_40_15_44-W0-DG-A-70050_Members' House Typical Proposed FCU Cover_S2 - For Information_P07.pdf; NG200-PUR-Ss_40_90-ZZ-SH-A-15001_Phase 1 Finishes Schedule_S4 - For Stage approval_P34.pdf; NG200-PUR-Ss_40_90-ZZ-SH-A-15002_Phase 1 Finishes Types Schedule_S4 - For Stage approval_P40.pdf; NG200-PUR-ZZ-SW1-DG-A-55006_Skirting Profiles_S4 - For Stage approval_P22.pdf; NG200-PUR-ZZ-ZZM-DG-A-55004_Sainsbury Wing First Floor Wall & Skirting Finishes Plan_S4 - For Stage approval_P34.pdf; NG200-SDA-50_15_44-ZZ-DG-A-0500_Joinery Package_S4 - For Stage approval_0.pdf; NG200-SDA-Ss_40_15_44-ZZ-DG-A-00001_Joinery Drawings_S2 - For Information_1.pdf

Good afternoon

Following on from my e-mail below with regards to The National Gallery, Can you also please supply a quote for the skirting and joinery items as per the attached information.

Regards



Jason Wray

Raphael Contracting Ltd
Tel 020 8391 9100 | Fax 020 8391 2220
Raphael House, 123 Roebuck Road, Chessington KT9 1EU
www.raphaelcontracting.com



Certificate No. 8349

ISO 9001, ISO 14001, OHSAS 18001

Simon Thorpe

From: Jason Wray
Sent: 24 May 2023 11:23
To: John Gould; Andy Barlow
Cc: Simon Thorpe; James Hayhoe
Subject: National Gallery - Door Frames & Joinery Doors
Attachments: NG200-PUR-SS_25_30_20_25-SWZZ-DG-A-52004_Internal Timber Doors - Details - SW-ID-1, SW-ID-2 & SW-ID-3 - Sheet 1_S4 - For Stage ap.pdf; NG200-PUR-SS_25_30_20_25-SWZZ-DG-A-52005_Internal Timber Doors - Details - SW-ID-1, SW-ID-2 & SW-ID-3 - Sheet 2_S4 - For Stage a.pdf; NG200-PUR-SS_25_30_20_25-SWZZ-SH-A-52000_Internal Door Schedule - Sainsbury Wing_S4 - For Stage approval_P22.pdf; NG200-PUR-SS_25_30_20_25-W0-DG-A-52007_Internal Timber Doors - Details - WB-ID-1_S4 - For Stage approval_P27.pdf; NG200-PUR-SS_25_30_20_25-W0-SH-A-52001_Internal Door Schedule - Wilkins Building_S4 - For Stage approval_P27.pdf; NG200-PUR-SS_25_30_20_25-ZZ-DG-A-52002_Internal Timber Doors - SW-ID-1, SW-ID-2, SW-ID-3, SW-ID-4, SW-ID-5 & SW-ID-6_S4 - For Stage app.pdf; NG200-PUR-SS_25_30_20_25-ZZ-DG-A-52006_Internal Timber Doors - Details - SW-ID-4, SW-ID-5 & SW-ID-6_S4 - For Stage approval_P07.pdf; NG200-PUR-SS_25_30_20_25-ZZ-SH-A-52050_Proposed Door Ironmongery Schedules_S4 - For Stage approval_P22.pdf; NG200-PUR-SS_25_30_20_25-ZZ-SP-A-00L20_Doors_Shutters_Hatches Specification_S4 - For Stage approval_P22.pdf; NG200-PUR-SS_25_30-XX-DG-A-41003_Members' House Typical Proposed FCU Cover_S2 - For Information_P12.pdf; NG200-PUR-SS_40_90_65-ZZ-SP-A-00Z31_Powder Coatings Specification_S4 - For Stage approval_P07.pdf; Design Statement JMS - National Gallery, London.docx

Good Afternoon

We invite you to quote, in accordance with the attached information, for the supply of door frames and joinery doors for the above project:-

Please note the following:-

- 1) It is a secured project
- 2) Please sign and return the attached design statement
- 3) List payment terms of key suppliers
- 4) All timber based products are to be either FSC 70% mix or FSC 100%
- 5) Please state your period for fixed price
- 6) Your quotation is to be returned to our Chessington office by not later than COB Thursday 25th May

2023.

Addendum to follow for the supply of skirting and joinery items.

Regards



Jason Wray

Raphael Contracting Ltd

Tel 020 8391 9100 | Fax 020 8391 2220

Raphael House, 123 Roebuck Road, Chessington KT9 1EU

www.raphaelcontracting.com



