Acoustic Building Supplies Ltd

Unit 5, Optima Business Park

Pindar Road

Hoddesdon

Herts

EN11 0DY






13th May 2004








Dear Sirs,

Re: Phase 2, Block C, Regent Quarter, Kings Cross

We enclose herewith our Order No 15000 to carry out flooring works at the above.

Please refer to section k of this order for your Health & Safety obligations and in addition please forward all relevant COSHH information, method statements and risk assessments to site, for the attention of Mr Dave Sanders, before you commence work.

Please ensure that the necessary CIS details are forwarded to our Mr Ian Whyte at our Cheam office.

The quantities within our enquiry are a guide only we confirm having issued you with the drawings listed on the attached schedule. You will need to do your own take offs & either confirm or amend these quantities. Thereupon your quotation will take the form of a lump sum & will not be remeasurable.

We trust this is self-explanatory but, should you have any queries, please contact the undersigned.

Yours faithfully,

S C Thorpe

cc  R C Hayhoe

     M O’Brien

     DS

     IW

Acoustic Building Supplies Ltd

Unit 5, Optima Business Park

Pindar Road

Hoddesdon

Herts

EN11 0DY






13th May 2004







Order No. 15000

Re: Phase 2, Block C, Regent Quarter, Kings Cross

To carry out flooring repairs in the sports hall on a labour, plant & material basis, in accordance with the documentation listed below (copies of which are attached):-

      1)         RCL’s faxed quotation dated ……..

1) Acoustic Building Supplies quotation dated 6.5.04

2) The attached list of drawings

For the sum of £112,916.1

Please note the following:-

a)
Your price is fixed for the duration of the works and is a non-remeasurable          lump sum (refer to the covering letter to this order).

b)
Terms: Monthly

c)
Discount: 2 ½ %

d)
Retention will be held at 5%. One half will be released at practical completion and the balance at the end of the defects liability period

e)
Daywork will only be used as the basis for valuing variations where agreed rates/sums are not applicable and where they cannot be accurately pro-rata’d. In these instances sheets must be offered for signature within 7 days of the works being carried out.

      Programme: CDR7.       Commence mid June. Duration 4 wks

                           CDN1.      Commence 17.05.04. Duration 7 wks.

                           CDR1&4. Commence 28.06.04. Duration 4 wks.

h)
Attendances to be as attached schedule
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        cont/…

i)
All labour is to be employed fully in accordance with Government employment legislation

j)
All labour is to be CSCS qualified.

k) Works are to be undertaken fully in accordance with all relevant Health & Safety Regulations including the provision of all necessary PPE for our operatives. You will receive under separate cover a copy of our Health & Safety Assessment questionnaire, it is a requirement of this order that this is

completed to our satisfaction.

l)
Requests for Information must be in writing and should be addressed to our Project Manager

m)
Should any terms and conditions within your quotation contradict the terms of this order, this order will take precedence

n)
You are to provide the following by return:-

(i) O & M Manual data

Please note that payments may be withheld until we are in receipt of these

o)
The Project address is:-

Raphael Contracting Ltd

c/o HBG Construction

Regent Quarter, Block C

36-40 York Way

London

N1 9AB










  Project Manager - D Sanders (Mobile: 07967 331912)


  Telephone No.

   020 7837 7669


  Fax No.

               020 7278 9388



