JMS Specialist Joinery Ltd
Unit B Bourne End

Kineton Road

Southam

CV47 0NA







19th February 2013


Master Order Ref  27378
Addendum Order No 27

Re: Kings Cross, Block D, Dance Studio
To supply only joinery at the above, all as detailed below (copies of which are attached):-

1) Simon Thorpe’s enquiry e mail dated 19.06.12 and enclosures detailed therein

2) Your quotation No 6102h dated 26.06.12 for door frames totalling £15,830.41
3) Your quotation No 6102i dated 28.06.12 for washroom joinery hand amended to omit the vanity unit rings, for which a seperate addendum order will be issued if they are required, and the access doors which are measured elsewhere, to total £50,582.00
4) Your quotation No 6102j dated 03.07.12 for skirtings hand amended to total £1,237.95
5) Your quotation No 6102L dated 04.07.12 for window boards hand amended to total £481.08
Total Addendum Order Value £68,131.44
This Addendum order is subject to the same terms, conditions and clarifications as the Master Order for this project that is referenced above. In addition please note the following:-

a)
All items of washroom joinery are currently in abeyance pending re-design, you are therefore to receive written instructions before proceeding with these elements
b)
Deliveries: Our Project Manager will agree a detailed drawing, procurement and manufacturing programme with yourselves.
c)         Quantities of window boards, skirtings etc are to be supplied in accordance with site call offs NOT this Addendum Order. The actual quantities supplied are to be invoiced at the rates within this order.

d)
Door frame are to be supplied in accordance with Construction Issue information that will be provided by site. The actual quantities supplied are to be invoiced at the rates within this order or pro/rata thereto.
