





Roché Security

Unit 4 - 5 Artillery Business Park, Park Hall, Oswestry, Shropshire, SY11 4AD

18th December 2023

Dear Sirs,

Re: The National Gallery, London

With reference to this enquiry for the above mentioned project, please list below any divergencies and sign & return this letter to confirm the statement below

	Fire Shutters assumed sizes from drawings. Costs may	
	vary following either confirmation of sizes from	
1	contractor or site visit.	
	Power – this is based upon power being in place prior to	
2	installation, by others.	
3	We have allowed for scissor and genie lift.	
	Spec for shutters as per quotation. The fire shutters are	
	fully compliant with regs so there is little to no flexibility	
4	on control specs with these.	
	Costs are based upon installation within normal working	
5	hours. Monday – Friday 8am-5pm	
6		***************************************





Raphael Contracting Ltd.
Raphael House, 123 Roebuck Road
Chessington, Surrey KT9 1EU
Tel: 020 8391 9100 Fax: 020 8391 2220
dmin@raphaeltd.co.uk www.raphaelcontracting.com

admin@raphaelltd.co.uk www.raphaelcontracting.com Cliain of Custody Registration Numbers: FSC: TT-COC-004654 • PEFC: BMT-PEFC-1262 Forest Products: BMT-COC-0147









RAPHAEL CONTRACTING LTD CARPENTRY | JOINERY | FIT OUTS



Signed and Dated:

31/01/24






Raphael Contracting Ltd.
Raphael House, 123 Roebuck Road
Chessington, Surrey KT9 1EU
Tel: 020 8391 9100 Fax: 020 8391 2220
admin@raphaelltd.co.uk www.raphaelcontracting.com

nin@raphaelltd.co.uk www.raphaelcontracting. Chain of Custody Registration Numbers: FSC: TT.COC-004654 * PEFC. BMT-PEFC-1262 Forest Products: BMT-COC-0147









Raphael Contracting Ltd

National Gallery

Quote Date: 19 Dec, 2023

Quote no: RS14094

Valid Until: 18 Jan, 2024

Dear Mr. Jason Wray,

Re: Your Shutters enquiry

Thank you for your recent enquiry. I have the pleasure of enclosing your quotation based on the information you've provided

In addition to the details laid out in your quotation, I would like to highlight some of the reasons why customers choose to use Roché for their Shutters.

Helping you find the best solution

Established in 2000, Roché have over 20 years experience and only use highly trained, professional and trusted surveyors with excellent product knowledge. This helps us find the best model to suit to your home or business.

We are a UK leader in providing bespoke awning and security solutions

Full product and fitting guarantee

Each product is designed and installed to meet your exact needs. This is why we offer a full guarantee on the product and any workmanship involved.

With you from design to installation

Roché staff are available to advise at every stage - providing technical advice, and offering up to date information regarding your order. Our team will then return to take care of the installation at a time to suit you and making sure everything fits perfectly.

If you'd like to proceed with your order, please contact our team on 0800 085 1461 or email hello@rochesystems.com. Please note that a £ 18,277.20 is required to confirm an order and we accept all major cards as well as bank transfer, cheque or cash. To make a bank transfer please use RS14094 as a reference. Our details are as follows: -

Account Name: Roche Systems Ltd

Sort Code: 30-97-62

Account Number: 63189260

Yours faithfully,

Jodie Ellis



BILLING ADDRESS

Raphael Contracting Ltd National Gallery

INSTALLATION ADDRESS

National Gallery

CONTACT DETAILS

Mr. Jason Wray 020 8391 9100 Jason@raphaelltd.co.uk

#	PRODUCT		QTY	LIST PRICE	TOTAL
1.	BURB	V77 - Aluminium Security Shutter Double skinned 77mm extruded aluminium polyester powder coated slat. Electric operation with an external key switch. Manual override	1	£ 9,427.00	£ 9,427.00
		facility to be utilised in the event of a power failure. To include polycarbonate inserts. 5200mm w x 3500mm h			
		Product Datasheet			
		BIM			
2.		FS60 - 1 Hour Fire Rated Fire Shutter	2	£ 10,155.00	£ 20,310.00
		4352mm w x 2500mm h Sizes assumed.			
3.		Commission	1	£ 725.00	£ 725.00
		Commission of existing shutter. Providing shutter is in good working order.			
			Sub '	Total	£ 30,462.0
			VAT @	20%	£ 6,092.4
		*	Grand '	Total	£ 36,554.4

PRICES

All prices for an accepted order are final and not subject to change unless otherwise agreed and subject to a site survey. 50% deposit required to secure the order.

PAYMENT

Payment Methods: Debit/Credit Card. Direct Transfer

Please make all BAC/CHAPS payments payable to: Account Name: Roche Systems Ltd, Sort Code: 30-97-62, Account Number: 63189260, Payment Reference: RS14094

WARRANTY

Inclusive of installation and comes complete with a product and workmanship guarantee. We aim to rectify any unexpected issues / accidental damage as soon as possible.

DELIVERY

Manufacture delivery dates are approximate and subject to change.

DRAWINGS

We will provide site specific drawings for approval where requested.

ACCESS

Roché will provide access and lifting equipment required for our installation only, unless instructed otherwise by client. Distribution of parts and materials above or below ground floor level will be subject to site survey. An aborted installation charge will apply if we are unable to gain access on the agreed date of installation.

POWER SUPPLY

Single phase motors require a 13 amp power supply / Three phase motors require a 16 amp 5 pin female isolator socket. Please note that if a suitable power supply is not made available on the agreed date of installation an additional charge will be applied for each commissioning revisit.

OTHER INFORMATION

This quotation is subject to our <u>terms and conditions</u>. All works are to be carried out during normal weekday working hours unless stated otherwise.



Simon Thorpe

From:

Jason Wray

Sent:

18 December 2023 10:07

To: Cc:

hello@rochesystems.com Simon Thorpe; Estimating

Subject:

National Gallery - Roller/Fire Shutters

Attachments:

NG200-PUR-SS_25_10_20-SW0-DG-A-43005.pdf; NG200-PUR-SS_25_10_20-SW0-DG-A-43006.pdf; NG200-PUR-SS_25_30_29_30-SWB1-DG-A-50021 (2).pdf; NG200-PUR-Ss-25-30-20-ZZ-SP-A-00L20 (1).pdf; NG200-PUR-ZZ-SWB1-DG-A-80001 (1).pdf; Attendances Roché Security.xls; Design Statement - Roché Security -

National Gallery.docx

Good morning

We invite you to quote to <u>supply and fix</u> the Roller / Fire Shutters for the above contract all in accordance with the attached documentation and as listed below :-

- 2nr fire shutters to the basement as per 80001 & 50021
- 1nr to shutter entrance as per 43005 & 43006
- 1nr existing roller shutter to Whitcomb street entrance (photo below this will require re-commissioning)



Please note the following:-

- 1) Attendances are to be as the attached schedule.
- 1) Please sign and return the attached design statement this will form part of the order and protects all parties.
- 2) All timber based products are to be either FSC 70% mix or FSC 100%.
- 3) You are to fully comply with the latest employment and health and safety regulations with all your operatives holding a current CSCS card.
- 4) Please include your own ironmongery within your price.

- 5) State your period for fixed price.
- 6) Please return your quotation to our Chessington office by not later than COP Tuesday 2nd January 2024.

Regards



Jason Wray

Raphael Contracting Ltd
Tel 020 8391 9100 | Fax 020 8391 2220
Raphael House, 123 Roebuck Road, Chessington KT9 1EU
www.raphaelcontracting.com















RAPHAEL CONTRACTING LIMITED

SCHEDULE OF ATTENDANCES

SUBCONTRACTOR: Roché Security

CONTRACT: NATIONAL GALLERY, LONDON

✓ = Attendance Provided by No ITEM M/C RCL S/C **Facilities** 1.1 Statutory Health & Welfare Facilities 1.2 Office / Storage (i) Space for (ii) Provision of, including power Services 2.1 Water (i) Supply of water / standpipes (ii) Supply of hoses / barrels etc Lighting & Power 2.2 (i) Power Supply (ii) Leads from distribution boxes (iii) General / safety lighting (iv) Task lighting 3 Setting out (i) Main grid lines & datum's on each floor (ii) Detailed setting out (iii) Site Dimensions **Unloading and Distribution** (i) Tower crane including driver N/A (ii) Hoist including operator (iii) Forklift including driver (iv) Banksman / Loader (v) Labour for unloading V (vi) Labour for distribution Scaffolding 5 (i) Main standing scaffold (ii) Task scaffolding Sub face /protection /handover (i) Checking & acceptance of sub-face (ii) Handing over of areas upon completion V (iii) Adequately protecting after handover (iv) Removing protection Rubbish 7 (i) Clearing to skip (ii) Provision of skip M/C = Main Contractor, RCL = Raphael Contracting, S/C = Subcontractor