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One Berkeley Street

Demolition Ground Floor

Part Plan Sheet 4 of 4

1907 D104 T2

Stage 4

N This drawing is to be read in conjunction with all relevant 

architects, engineers and specialists drawings and 

specifications.

Do not scale from this drawing in either paper or digital 

form. Use written dimensions only. To check drawing has 

been printed to the intended scale the above bar should 

be 100mm long 

All demolition drawings are to be read in conjunction 

with proposed plans
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Demolition legend

Area of floor to be demolished

Beam demolished / removed

Column demolished / removed

The existing structural information shown on these drawings 

is based on visual inspection of the building, limited opening 

up works and relevant archive information. All details of the 

existing construction are subject to confirmation by the 

Contractor during the works on site. No materials are to be 

ordered until the relevant details and conditions are 

confirmed by the Contractor on site. Should the contractor 

discover any discrepancies between the assumed existing 

structure and what is found on site they should notify the 

engineer immediately, and await further instruction

RC / Masonry wall demolished

Assume all edges of RC are to be disc-cut UNO

Where edges of slab are to be demolished, floors are to 

be disc cut to face of nearest beam if applicable.

Care to be taken not to cut / adversely affect existing 

retained beams / columns while demolition is taking 

place. Contractor to undertake careful exploratory works 

and submit appropriate method statement to ensure 

retained structure is not damaged undertaking areas of 

demolition

Treat all cut, concrete faces with Ronabond concrete 

repair mortar by Ronacrete, or similar concrete repair 

system. To be installed to manufacturer instructions.

Where trimming steels are to be installed to support 

existing concrete slabs, an allowance for pre-loading 

should be made. This should be in the form of 2 

mechanical or hydraulic jacks to pre-load the beam prior 

to grouting, positioned at 3rd points. 
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Indicative Temporary Prop Location (Plan) 

Indicative Temporary Prop 

Area of existing rebar to be retained and 

re cast 

Structural framing in abeyance

pending soft strip of ground 

floor and basement areas 
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Key Plan

T1 23.10.19 JHL GAP Stage 3 Tender Issue

T2 11.03.20 JHL GAP Stage 4 Issue

Demo extents in abeyance 

pending site survey 

Demolition extents in abeyance 

pending site survey and coordination 

of existing strucutre
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